Date/Time:

Report ID: **CMS-BM-003**

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 1160

Firm Name: Barletta Heavy Division, Inc.

				Engineer		Bidder		Variance	
Line Item	**Description**	**Unit**	**Quantity**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**
0120.101	INTEGRATION SUPPORT FOR POSITIVE TRAIN CONTROL SYSTEM	AN	1	$150,000.00	$150,000.00	$150,000.00	$150,000.00	$0.00	$0.00
0130.133	PROJECT OFFICE	AN	1	$150,000.00	$150,000.00	$150,000.00	$150,000.00	$0.00	$0.00
0130.420	RAILROAD ALLOWANCE	AN	1	$30,000.00	$30,000.00	$30,000.00	$30,000.00	$0.00	$0.00
0130.429	TRAFFIC OFFICERS SERVICES	AN	1	$10,000.00	$10,000.00	$10,000.00	$10,000.00	$0.00	$0.00
0130.439	BUSING	AN	1	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$0.00	$0.00
0170.101	MOBILIZATION	FP	1	$246,100.00	$246,100.00	$246,100.00	$246,100.00	$0.00	$0.00
0212.193	ASBESTOS REMOVAL	AN	1	$30,000.00	$30,000.00	$30,000.00	$30,000.00	$0.00	$0.00
0213.020	CLEARING AND VEGETATION CONTROL	A	2	$8,200.00	$16,400.00	$51,200.00	$102,400.00	$43,000.00	$86,000.00
0221.052	SILT SACK	EA	15	$178.00	$2,670.00	$190.00	$2,850.00	$12.00	$180.00

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 1160

Firm Name: Barletta Heavy Division, Inc.

				Engineer		Bidder		Variance	
Line Item	**Description**	**Unit**	**Quantity**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**
0221.330	DISPOSE OF CONTAMINATED SOIL	AN	1	$20,000.00	$20,000.00	$20,000.00	$20,000.00	$0.00	$0.00
0222.027	MATERIAL REMOVAL	AN	1	$10,000.00	$10,000.00	$10,000.00	$10,000.00	$0.00	$0.00
0271.072	72" CHAIN LINK FENCE	LF	100	$153.00	$15,300.00	$70.00	$7,000.00	($83.00)	($8,300.00)
0282.202	EROSION CONTROL SYSTEM	LF	1,030	$15.00	$15,450.00	$10.00	$10,300.00	($5.00)	($5,150.00)
0290.260	SURFACE AND ALIGN TRACK	LF	3,900	$23.00	$89,700.00	$55.00	$214,500.00	$32.00	$124,800.00
0290.971	BALLAST REPLACEMENT-UNCONFINED: WEEKEND DIVERSION	TF	200	$89.00	$17,800.00	$132.00	$26,400.00	$43.00	$8,600.00
0290.972	BALLAST REPLACEMENT- CONFINED: WEEKEND DIVERSION	TF	125	$187.00	$23,375.00	$237.00	$29,625.00	$50.00	$6,250.00
0290.973	BALLAST REPLACEMENT-UNCONFINED: OFF-PEAK	TF	125	$123.00	$15,375.00	$171.00	$21,375.00	$48.00	$6,000.00
0290.974	BALLAST REPLACEMENT- CONFINED: OFF-PEAK	TF	50	$213.00	$10,650.00	$226.00	$11,300.00	$13.00	$650.00

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 1160

Firm Name: Barletta Heavy Division, Inc.

				Engineer		Bidder		Variance	
Line Item	**Description**	**Unit**	**Quantity**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**
0290.975	SUBBALLAST REPLACEMENT-UNCONFINED: WEEKEND DIVERSION	TF	250	$162.00	$40,500.00	$241.00	$60,250.00	$79.00	$19,750.00
0290.976	SUBBALLAST REPLACEMENT - CONFINED: WEEKEND DIVERSION	TF	100	$228.00	$22,800.00	$323.00	$32,300.00	$95.00	$9,500.00
0290.977	SUBBALLAST REPLACEMENT-UNCONFINED: OFF-PEAK	TF	100	$178.00	$17,800.00	$223.00	$22,300.00	$45.00	$4,500.00
0290.978	SUBBALLAST REPLACEMENT-CONFINED- OFF-PEAK	TF	50	$255.00	$12,750.00	$316.00	$15,800.00	$61.00	$3,050.00
0291.217	ADJUST WELDED RAIL	LF	1,600	$5.50	$8,800.00	$15.00	$24,000.00	$9.50	$15,200.00
0291.221	INSTALL CONTINUOUS WELDED RAIL-UNCONFINED: WEEKEND DIVERSION	LF	4,500	$136.00	$612,000.00	$56.00	$252,000.00	($80.00)	($360,000.00)
0291.222	INSTALL CONTINUOUS WELDED RAIL-CONFINED: WEEKEND DIVERSION	LF	500	$233.00	$116,500.00	$124.00	$62,000.00	($109.00)	($54,500.00)
0291.225	INSTALL CONTINUOUS WELDED RAIL-UNCONFINED: OFF-PEAK	LF	29,200	$167.00	$4,876,400.00	$58.00	$1,693,600.00	($109.00)	($3,182,800.00)
0291.226	INSTALL CONTINUOUS WELDED RAIL - CONFINED: OFF-PEAK	LF	1,000	$282.00	$282,000.00	$96.00	$96,000.00	($186.00)	($186,000.00)

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 1160

Firm Name: Barletta Heavy Division, Inc.

				Engineer		Bidder		Variance	
Line Item	**Description**	**Unit**	**Quantity**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**
0291.706	THERMITE WELDS	EA	8	$2,160.00	$17,280.00	$1,541.00	$12,328.00	($619.00)	($4,952.00)
0291.795	INSULATED JOINTS FURNISH AND INSTALL	EA	4	$4,900.00	$19,600.00	$6,993.00	$27,972.00	$2,093.00	$8,372.00
0291.871	FURNISH AND DISTRIBUTE CWR STRINGS	EA	1	$2,000,000.00	$2,000,000.00	$3,623,779.00	$3,623,779.00	$1,623,779.00	$1,623,779.00
0293.107	RESILIENT FASTENER TIE PLATE ASSEMBLY - 6" BASE	EA	35,000	$50.00	$1,750,000.00	$68.00	$2,380,000.00	$18.00	$630,000.00
0293.108	RESILIENT FASTENTER TIE REPLACEMENT 5.5 " BASE	EA	700	$42.00	$29,400.00	$74.00	$51,800.00	$32.00	$22,400.00
0293.205	TIE PLUGS	EA	500	$222.00	$111,000.0(	$41.00	$20,500.00	($181.00)	($90,500.00)
0294.057	SPOT TIE REPLACEMENT, CR-UNCONFINED: WEEKEND DIVERSION	EA	120	$441.00	$52,920.00	$185.00	$22,200.00	($256.00)	($30,720.00)
0294.058	SPOT TIE REPLACEMENT, CR - CONFINED: WEEKEND DIVERSION	EA	50	$659.00	$32,950.00	$268.00	$13,400.00	($391.00)	($19,550.00)
0294.059	SPOT TIE REPLACEMENT, CR - UNCONFINED: OFF-PEAK	EA	270	$587.00	$158,490.00	$181.00	$48,870.00	($406.00)	($109,620.00)

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 1160

Firm Name: Barletta Heavy Division, Inc.

				Engineer		Bidder		Variance	
Line Item	**Description**	**Unit**	**Quantity**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**
0294.060	SPOT TIE REPLACEMENT, CR-CONFINED:OFF-PEAK	EA	100	$902.00	$90,200.00	$201.00	$20,100.00	($701.00)	($70,100.00)
0294.061	TIE REPLACEMENT COMPOSITE, CR-UNCONFINED: WEEKEND DIVERSION	EA	2,600	$426.00	$1,107,600.00	$241.00	$626,600.00	($185.00)	($481,000.00)
0294.062	TIE REPLACEMENT COMPOSITE, CR-CONFINED: WEEKEND DIVERSION	EA	250	$577.00	$144,250.00	$275.00	$68,750.00	($302.00)	($75,500.00)
0294.063	TIE REPLACEMENT COMPOSITE, CR-UNCONFINED: OFF-PEAK	EA	450	$470.00	$211,500.00	$242.00	$108,900.00	($228.00)	($102,600.00)
0294.064	TIE REPLACEMENT COMPOSITE, CR-CONFINED: OFF-PEAK	EA	100	$744.00	$74,400.00	$262.00	$26,200.00	($482.00)	($48,200.00)
0294.065	TIE REPLACEMENT, CR- UNCONFINED: WEEKEND DIVERSION	EA	250	$388.00	$97,000.00	$186.00	$46,500.00	($202.00)	($50,500.00)
0294.066	TIE REPLACEMENT, CR- CONFINED: WEEKEND DIVERSION	EA	150	$571.00	$85,650.00	$214.00	$32,100.00	($357.00)	($53,550.00)
0294.067	TIE REPLACEMENT, CR- UNCONFINED: OFF-PEAK	EA	150	$442.00	$66,300.00	$200.00	$30,000.00	($242.00)	($36,300.00)
0294.068	TIE REPLACEMENT, CR - CONFINED: OFF-PEAK	EA	75	$772.00	$57,900.00	$212.00	$15,900.00	($560.00)	($42,000.00)

Date/Time:

Report ID: CMS-BM-003

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract G70CN03

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 1160

Firm Name: Barletta Heavy Division, Inc.

Line Item	Description	Unit	Quantity	Engineer		Bidder		Variance	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
6500.000	RISK ALLOWANCE	RA	1	$1.00	$1.00	$1.00	$1.00	$0.00	$0.00
	Total Estimate Contract Base Bid:				**$12,998,811.00**		**$10,556,000.00**		**($2,442,811.00)**
	Contract Total - Base Bid and Alternates:				**$12,998,811.00**		**$10,556,000.00**		**($2,442,811.00)**

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Bid Date: 10/08/2020

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 2700

Firm Name: RAILWORKS TRACK SERVICES

				Engineer		Bidder		Variance	
Line Item	**Description**	**Unit**	**Quantity**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**
0120.101	INTEGRATION SUPPORT FOR POSITIVE TRAIN CONTROL SYSTEM	AN	1	$150,000.00	$150,000.00	$150,000.00	$150,000.00	$0.00	$0.00
0130.133	PROJECT OFFICE	AN	1	$150,000.00	$150,000.00	$150,000.00	$150,000.00	$0.00	$0.00
0130.420	RAILROAD ALLOWANCE	AN	1	$30,000.00	$30,000.00	$30,000.00	$30,000.00	$0.00	$0.00
0130.429	TRAFFIC OFFICERS SERVICES	AN	1	$10,000.00	$10,000.00	$10,000.00	$10,000.00	$0.00	$0.00
0130.439	BUSING	AN	1	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$0.00	$0.00
0170.101	MOBILIZATION	FP	1	$246,100.00	$246,100.00	$246,100.00	$246,100.00	$0.00	$0.00
0212.193	ASBESTOS REMOVAL	AN	1	$30,000.00	$30,000.00	$30,000.00	$30,000.00	$0.00	$0.00
0213.020	CLEARING AND VEGETATION CONTROL	A	2	$8,200.00	$16,400.00	$41,274.00	$82,548.00	$33,074.00	$66,148.00
0221.052	SILT SACK	EA	15	$178.00	$2,670.00	$2,880.00	$43,200.00	$2,702.00	$40,530.00

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 2700

Firm Name: RAILWORKS TRACK SERVICES

				Engineer		Bidder		Variance	
Line Item	**Description**	**Unit**	**Quantity**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**
0221.330	DISPOSE OF CONTAMINATED SOIL	AN	1	$20,000.00	$20,000.00	$20,000.00	$20,000.00	$0.00	$0.00
0222.027	MATERIAL REMOVAL	AN	1	$10,000.00	$10,000.00	$10,000.00	$10,000.00	$0.00	$0.00
0271.072	72" CHAIN LINK FENCE	LF	100	$153.00	$15,300.00	$59.00	$5,900.00	($94.00)	($9,400.00)
0282.202	EROSION CONTROL SYSTEM	LF	1,030	$15.00	$15,450.00	$115.00	$118,450.00	$100.00	$103,000.00
0290.260	SURFACE AND ALIGN TRACK	LF	3,900	$23.00	$89,700.00	$18.35	$71,565.00	($4.65)	($18,135.00)
0290.971	BALLAST REPLACEMENT-UNCONFINED: WEEKEND DIVERSION	TF	200	$89.00	$17,800.00	$232.32	$46,464.00	$143.32	$28,664.00
0290.972	BALLAST REPLACEMENT- CONFINED: WEEKEND DIVERSION	TF	125	$187.00	$23,375.00	$350.00	$43,750.00	$163.00	$20,375.00
0290.973	BALLAST REPLACEMENT-UNCONFINED: OFF-PEAK	TF	125	$123.00	$15,375.00	$347.00	$43,375.00	$224.00	$28,000.00
0290.974	BALLAST REPLACEMENT- CONFINED: OFF-PEAK	TF	50	$213.00	$10,650.00	$816.00	$40,800.00	$603.00	$30,150.00

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 2700

Firm Name: RAILWORKS TRACK SERVICES

				Engineer		Bidder		Variance	
Line Item	**Description**	**Unit**	**Quantity**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**
0290.975	SUBBALLAST REPLACEMENT-UNCONFINED: WEEKEND DIVERSION	TF	250	$162.00	$40,500.00	$100.00	$25,000.00	($62.00)	($15,500.00)
0290.976	SUBBALLAST REPLACEMENT - CONFINED: WEEKEND DIVERSION	TF	100	$228.00	$22,800.00	$196.95	$19,695.00	($31.05)	($3,105.00)
0290.977	SUBBALLAST REPLACEMENT-UNCONFINED: OFF-PEAK	TF	100	$178.00	$17,800.00	$192.44	$19,244.00	$14.44	$1,444.00
0290.978	SUBBALLAST REPLACEMENT-CONFINED- OFF-PEAK	TF	50	$255.00	$12,750.00	$353.00	$17,650.00	$98.00	$4,900.00
0291.217	ADJUST WELDED RAIL	LF	1,600	$5.50	$8,800.00	$9.39	$15,024.00	$3.89	$6,224.00
0291.221	INSTALL CONTINUOUS WELDED RAIL-UNCONFINED: WEEKEND DIVERSION	LF	4,500	$136.00	$612,000.00	$149.89	$674,505.00	$13.89	$62,505.00
0291.222	INSTALL CONTINUOUS WELDED RAIL-CONFINED: WEEKEND DIVERSION	LF	500	$233.00	$116,500.00	$116.01	$58,005.00	($116.99)	($58,495.00)
0291.225	INSTALL CONTINUOUS WELDED RAIL-UNCONFINED: OFF-PEAK	LF	29,200	$167.00	$4,876,400.00	$100.49	$2,934,308.00	($66.51)	($1,942,092.00)
0291.226	INSTALL CONTINUOUS WELDED RAIL - CONFINED: OFF-PEAK	LF	1,000	$282.00	$282,000.00	$100.50	$100,500.00	($181.50)	($181,500.00)

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract G70CN03

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 2700

Firm Name: RAILWORKS TRACK SERVICES

				Engineer		Bidder		Variance	
Line Item	**Description**	**Unit**	**Quantity**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**
0291.706	THERMITE WELDS	EA	8	$2,160.00	$17,280.00	$3,794.00	$30,352.00	$1,634.00	$13,072.00
0291.795	INSULATED JOINTS FURNISH AND INSTALL	EA	4	$4,900.00	$19,600.00	$801.00	$3,204.00	($4,099.00)	($16,396.00)
0291.871	FURNISH AND DISTRIBUTE CWR STRINGS	EA	1	$2,000,000.00	$2,000,000.00	$2,785,684.00	$2,785,684.00	$785,684.00	$785,684.00
0293.107	RESILIENT FASTENER TIE PLATE ASSEMBLY - 6" BASE	EA	35,000	$50.00	$1,750,000.00	$43.49	$1,522,150.00	($6.51)	($227,850.00)
0293.108	RESILIENT FASTENTER TIE REPLACEMENT 5.5 " BASE	EA	700	$42.00	$29,400.00	$39.19	$27,433.00	($2.81)	($1,967.00)
0293.205	TIE PLUGS	EA	500	$222.00	$111,000.0(	$50.24	$25,120.00	($171.76)	($85,880.00)
0294.057	SPOT TIE REPLACEMENT, CR-UNCONFINED: WEEKEND DIVERSION	EA	120	$441.00	$52,920.00	$465.00	$55,800.00	$24.00	$2,880.00
0294.058	SPOT TIE REPLACEMENT, CR - CONFINED: WEEKEND DIVERSION	EA	50	$659.00	$32,950.00	$691.00	$34,550.00	$32.00	$1,600.00
0294.059	SPOT TIE REPLACEMENT, CR - UNCONFINED: OFF-PEAK	EA	270	$587.00	$158,490.00	$355.00	$95,850.00	($232.00)	($62,640.00)

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Contract G70CN03

On Call-Commuter Rail, Track, 2, Systemwide, MA

Bid Date: 10/08/2020

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 2700

Firm Name: RAILWORKS TRACK SERVICES

Line Item	Description	Unit	Quantity	Engineer		Bidder		Variance	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
0294.060	SPOT TIE REPLACEMENT, CR-CONFINED:OFF-PEAK	EA	100	$902.00	$90,200.00	$472.00	$47,200.00	($430.00)	($43,000.00)
0294.061	TIE REPLACEMENT COMPOSITE, CR-UNCONFINED: WEEKEND DIVERSION	EA	2,600	$426.00	$1,107,600.00	$597.20	$1,552,720.00	$171.20	$445,120.00
0294.062	TIE REPLACEMENT COMPOSITE, CR-CONFINED: WEEKEND DIVERSION	EA	250	$577.00	$144,250.00	$667.84	$166,960.00	$90.84	$22,710.00
0294.063	TIE REPLACEMENT COMPOSITE, CR-UNCONFINED: OFF-PEAK	EA	450	$470.00	$211,500.00	$596.00	$268,200.00	$126.00	$56,700.00
0294.064	TIE REPLACEMENT COMPOSITE, CR-CONFINED: OFF-PEAK	EA	100	$744.00	$74,400.00	$741.54	$74,154.00	($2.46)	($246.00)
0294.065	TIE REPLACEMENT, CR- UNCONFINED: WEEKEND DIVERSION	EA	250	$388.00	$97,000.00	$394.00	$98,500.00	$6.00	$1,500.00
0294.066	TIE REPLACEMENT, CR- CONFINED: WEEKEND DIVERSION	EA	150	$571.00	$85,650.00	$447.26	$67,089.00	($123.74)	($18,561.00)
0294.067	TIE REPLACEMENT, CR- UNCONFINED: OFF-PEAK	EA	150	$442.00	$66,300.00	$494.00	$74,100.00	$52.00	$7,800.00
0294.068	TIE REPLACEMENT, CR - CONFINED: OFF-PEAK	EA	75	$772.00	$57,900.00	$532.68	$39,951.00	($239.32)	($17,949.00)

Date/Time:

Report ID: **CMS-BM-003**

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 2700

Firm Name: RAILWORKS TRACK SERVICES

Line Item	Description	Unit	Quantity	Engineer		Bidder		Variance	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
6500.000	RISK ALLOWANCE	RA	1	$1.00	$1.00	$1.00	$1.00	$0.00	$0.00
	Total Estimate Contract Base Bid:				**$12,998,811.00**		**$12,025,101.00**		**($973,710.00)**
	Contract Total - Base Bid and Alternates:				**$12,998,811.00**		**$12,025,101.00**		**($973,710.00)**

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 2997

Firm Name: The Middlesex Corp.

				Engineer		Bidder		Variance	
Line Item	**Description**	**Unit**	**Quantity**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**
0120.101	INTEGRATION SUPPORT FOR POSITIVE TRAIN CONTROL SYSTEM	AN	1	$150,000.00	$150,000.00	$150,000.00	$150,000.00	$0.00	$0.00
0130.133	PROJECT OFFICE	AN	1	$150,000.00	$150,000.00	$150,000.00	$150,000.00	$0.00	$0.00
0130.420	RAILROAD ALLOWANCE	AN	1	$30,000.00	$30,000.00	$30,000.00	$30,000.00	$0.00	$0.00
0130.429	TRAFFIC OFFICERS SERVICES	AN	1	$10,000.00	$10,000.00	$10,000.00	$10,000.00	$0.00	$0.00
0130.439	BUSING	AN	1	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$0.00	$0.00
0170.101	MOBILIZATION	FP	1	$246,100.00	$246,100.00	$246,100.00	$246,100.00	$0.00	$0.00
0212.193	ASBESTOS REMOVAL	AN	1	$30,000.00	$30,000.00	$30,000.00	$30,000.00	$0.00	$0.00
0213.020	CLEARING AND VEGETATION CONTROL	A	2	$8,200.00	$16,400.00	$60,000.00	$120,000.00	$51,800.00	$103,600.00
0221.052	SILT SACK	EA	15	$178.00	$2,670.00	$300.00	$4,500.00	$122.00	$1,830.00

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract G70CN03

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 2997

Firm Name: The Middlesex Corp.

				Engineer		Bidder		Variance	
Line Item	**Description**	**Unit**	**Quantity**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**
0221.330	DISPOSE OF CONTAMINATED SOIL	AN	1	$20,000.00	$20,000.00	$20,000.00	$20,000.00	$0.00	$0.00
0222.027	MATERIAL REMOVAL	AN	1	$10,000.00	$10,000.00	$10,000.00	$10,000.00	$0.00	$0.00
0271.072	72" CHAIN LINK FENCE	LF	100	$153.00	$15,300.00	$300.00	$30,000.00	$147.00	$14,700.00
0282.202	EROSION CONTROL SYSTEM	LF	1,030	$15.00	$15,450.00	$12.00	$12,360.00	($3.00)	($3,090.00)
0290.260	SURFACE AND ALIGN TRACK	LF	3,900	$23.00	$89,700.00	$165.00	$643,500.00	$142.00	$553,800.00
0290.971	BALLAST REPLACEMENT-UNCONFINED: WEEKEND DIVERSION	TF	200	$89.00	$17,800.00	$153.00	$30,600.00	$64.00	$12,800.00
0290.972	BALLAST REPLACEMENT- CONFINED: WEEKEND DIVERSION	TF	125	$187.00	$23,375.00	$216.00	$27,000.00	$29.00	$3,625.00
0290.973	BALLAST REPLACEMENT-UNCONFINED: OFF-PEAK	TF	125	$123.00	$15,375.00	$161.00	$20,125.00	$38.00	$4,750.00
0290.974	BALLAST REPLACEMENT- CONFINED: OFF-PEAK	TF	50	$213.00	$10,650.00	$231.00	$11,550.00	$18.00	$900.00

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 2997

Firm Name: The Middlesex Corp.

				Engineer		Bidder		Variance	
Line Item	**Description**	**Unit**	**Quantity**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**
0290.975	SUBBALLAST REPLACEMENT-UNCONFINED: WEEKEND DIVERSION	TF	250	$162.00	$40,500.00	$342.00	$85,500.00	$180.00	$45,000.00
0290.976	SUBBALLAST REPLACEMENT - CONFINED: WEEKEND DIVERSION	TF	100	$228.00	$22,800.00	$490.00	$49,000.00	$262.00	$26,200.00
0290.977	SUBBALLAST REPLACEMENT-UNCONFINED: OFF-PEAK	TF	100	$178.00	$17,800.00	$350.00	$35,000.00	$172.00	$17,200.00
0290.978	SUBBALLAST REPLACEMENT-CONFINED- OFF-PEAK	TF	50	$255.00	$12,750.00	$500.00	$25,000.00	$245.00	$12,250.00
0291.217	ADJUST WELDED RAIL	LF	1,600	$5.50	$8,800.00	$88.00	$140,800.00	$82.50	$132,000.00
0291.221	INSTALL CONTINUOUS WELDED RAIL-UNCONFINED: WEEKEND DIVERSION	LF	4,500	$136.00	$612,000.00	$213.00	$958,500.00	$77.00	$346,500.00
0291.222	INSTALL CONTINUOUS WELDED RAIL-CONFINED: WEEKEND DIVERSION	LF	500	$233.00	$116,500.00	$319.00	$159,500.00	$86.00	$43,000.00
0291.225	INSTALL CONTINUOUS WELDED RAIL-UNCONFINED: OFF-PEAK	LF	29,200	$167.00	$4,876,400.00	$219.00	$6,394,800.00	$52.00	$1,518,400.00
0291.226	INSTALL CONTINUOUS WELDED RAIL - CONFINED: OFF-PEAK	LF	1,000	$282.00	$282,000.00	$278.00	$278,000.00	($4.00)	($4,000.00)

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract G70CN03

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 2997

Firm Name: The Middlesex Corp.

				Engineer		Bidder		Variance	
Line Item	**Description**	**Unit**	**Quantity**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**
0291.706	THERMITE WELDS	EA	8	$2,160.00	$17,280.00	$3,000.00	$24,000.00	$840.00	$6,720.00
0291.795	INSULATED JOINTS FURNISH AND INSTALL	EA	4	$4,900.00	$19,600.00	$15,000.00	$60,000.00	$10,100.00	$40,400.00
0291.871	FURNISH AND DISTRIBUTE CWR STRINGS	EA	1	$2,000,000.00	$2,000,000.00	$3,400,000.00	$3,400,000.00	$1,400,000.00	$1,400,000.00
0293.107	RESILIENT FASTENER TIE PLATE ASSEMBLY - 6" BASE	EA	35,000	$50.00	$1,750,000.00	$126.00	$4,410,000.00	$76.00	$2,660,000.00
0293.108	RESILIENT FASTENTER TIE REPLACEMENT 5.5 " BASE	EA	700	$42.00	$29,400.00	$120.00	$84,000.00	$78.00	$54,600.00
0293.205	TIE PLUGS	EA	500	$222.00	$111,000.0(	$15.00	$7,500.00	($207.00)	($103,500.00)
0294.057	SPOT TIE REPLACEMENT, CR-UNCONFINED: WEEKEND DIVERSION	EA	120	$441.00	$52,920.00	$870.00	$104,400.00	$429.00	$51,480.00
0294.058	SPOT TIE REPLACEMENT, CR - CONFINED: WEEKEND DIVERSION	EA	50	$659.00	$32,950.00	$1,270.00	$63,500.00	$611.0(	$30,550.00
0294.059	SPOT TIE REPLACEMENT, CR - UNCONFINED: OFF-PEAK	EA	270	$587.00	$158,490.00	$863.00	$233,010.00	$276.00	$74,520.00

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 2997

Firm Name: The Middlesex Corp.

Line Item	Description	Unit	Quantity	Engineer		Bidder		Variance	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
0294.060	SPOT TIE REPLACEMENT, CR-CONFINED:OFF-PEAK	EA	100	$902.00	$90,200.00	$1,253.00	$125,300.00	$351.00	$35,100.00
0294.061	TIE REPLACEMENT COMPOSITE, CR-UNCONFINED: WEEKEND DIVERSION	EA	2,600	$426.00	$1,107,600.00	$773.00	$2,009,800.00	$347.00	$902,200.00
0294.062	TIE REPLACEMENT COMPOSITE, CR-CONFINED: WEEKEND DIVERSION	EA	250	$577.00	$144,250.00	$1,020.00	$255,000.00	$443.00	$110,750.00
0294.063	TIE REPLACEMENT COMPOSITE, CR-UNCONFINED: OFF-PEAK	EA	450	$470.00	$211,500.00	$770.00	$346,500.00	$300.00	$135,000.00
0294.064	TIE REPLACEMENT COMPOSITE, CR-CONFINED: OFF-PEAK	EA	100	$744.00	$74,400.00	$1,011.00	$101,100.00	$267.00	$26,700.00
0294.065	TIE REPLACEMENT, CR- UNCONFINED: WEEKEND DIVERSION	EA	250	$388.00	$97,000.00	$720.00	$180,000.00	$332.00	$83,000.00
0294.066	TIE REPLACEMENT, CR- CONFINED: WEEKEND DIVERSION	EA	150	$571.00	$85,650.00	$970.00	$145,500.00	$399.00	$59,850.00
0294.067	TIE REPLACEMENT, CR- UNCONFINED: OFF-PEAK	EA	150	$442.00	$66,300.00	$716.00	$107,400.00	$274.00	$41,100.00
0294.068	TIE REPLACEMENT, CR - CONFINED: OFF-PEAK	EA	75	$772.00	$57,900.00	$960.00	$72,000.00	$188.00	$14,100.00

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 2997

Firm Name: The Middlesex Corp.

Line Item	Description	Unit	Quantity	Engineer		Bidder		Variance	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
6500.000	RISK ALLOWANCE	RA	1	$1.00	$1.00	$1.00	$1.00	$0.00	$0.00
	Total Estimate Contract Base Bid:				**$12,998,811.00**		**$21,450,846.00**		**$8,452,035.00**
	Contract Total - Base Bid and Alternates:				**$12,998,811.00**		**$21,450,846.00**		**$8,452,035.00**

Date/Time:

Report ID: **CMS-BM-003**

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 2997

Firm Name: The Middlesex Corp.

	Engineer	Bidder	Variance
Total Type Basic =	$12,998,811.00	$21,450,846.00	($8,452,035.00)
Contract Total - Base Bid and Alternates:	**$12,998,811.00**	**$21,450,846.00**	**($8,452,035.00)**

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Bid Date: 10/08/2020

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 2700

Firm Name: RAILWORKS TRACK SERVICES

	Engineer	Bidder	Variance
Total Type Basic =	$12,998,811.00	$12,025,101.00	$973,710.00
Contract Total - Base Bid and Alternates:	**$12,998,811.00**	**$12,025,101.00**	**$973,710.00**

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/08/2020

Contract **G70CN03**

On Call-Commuter Rail, Track, 2, Systemwide, MA

Engineer: 1813

Firm Name: Hntb Corp.

Bidder: 1160

Firm Name: Barletta Heavy Division, Inc.

	Engineer	Bidder	Variance
Total Type Basic =	$12,998,811.00	$10,556,000.00	$2,442,811.00
Contract Total - Base Bid and Alternates:	**$12,998,811.00**	**$10,556,000.00**	**$2,442,811.00**